STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 27/ 05 I N AMADOR COUNTY NEAR COOKS STATI ON 09/ 28/ 05
CONTRACT NUMBER 10- 406404 AND HAM STATI ON AT VARI QUS CONTRACT CODE 'D '
LOCATI ON 10- AVA-88-42.1/46.9 LOCATI ONS 59 CONTRACT | TEMS
CONSTRUCT PASSI NG LANES FEDERAL AlD ACNH P088-(046)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HE14 4,133, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 2 ENG NEERS EST 3, 408, 320. 00 AMOUNT OVER 1,623,416.50 PERCENT OVER EST 47. 63
PROGRAM ELEMENTS I RS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 031, 736. 50 2 FORD CONSTRUCTI ON COVPANY 209 333-1116
I NC 00391570
639 E LOCKEFORD STREET FAX 209 333-8597
LODI CA 95240
2 5,597, 694. 50 1 GEORGE REED INC 209 334-0790
00211337
P O BOX 1630 FAX 209 335-0796

LODI CA 95241



10- 406404
10- AVA- 88- 4
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

GEORCE REED
LODI CA

GECRGE REED
LODI CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

SO L ENTERPRI SE
BRENTWOOD CA

VETAL BEAM GUARD RAI LI NG

STRI PI NG

AGGREGATE BASE AND ASPHALT CONCRETE PAVI NG ( PARTI AL)

ROCK SLOPE PROTECTI ON AND TRAFFI C CONTRCL ( PARTI AL)

ERCSI ON CONTROL

CLEARI NG AND GRUBBI NG



10- 406404
10- AVA- 88- 4
09/ 27/ 05

LI

Bl DDER | D NAME AND ADDRESS

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PACE 3
09/ 28/ 05

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FORD CONSTRUCTI ON
LODI CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY
VI SALI A CA

K R C SAFETY
VI SALI A CA

NI TTA CONSTRUCTI ON
LOOM S CA

P C AND N CONSTRUCTI ON
BRYON CA

S J D CONSTRUCTI ON

THOVAS AND PRATT HI GHWAY SPECI ALI TY
EL SOBRANTE CA

COLD PLANE

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG

STRI PI NG

CLEARI NG, GRUBBI NG EARTHWORK AND DRAI NAGE SYSTEM

LEAD COVPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI GN MARKER

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI LI NG

FLAGG NG AND TRAFFI C CONTROL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN



10- 406404 Bl D245

10- AVA- 88- 4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 27/ 05 09/ 28/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 70 32.00 2,240. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,625.00 2,625.00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 55, 000. 00 55, 000. 00
4 074028 TEMPORARY FI BER ROLL M 3, 300 12. 00 39, 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,500. 00 4, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 626, 000. 00 626, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 35, 000. 00 35, 000. 00
9 150206 ABANDON CULVERT EA 2 5, 000. 00 10, 000. 00
10 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 290 20. 00 5, 800. 00
12 150742 REMOVE ROADSI DE SI GN EA 3 150. 00 450. 00
13 150806 REMOVE Pl PE M 6 550. 00 3, 300. 00
14 150820 REMOVE | NLET EA 5 1, 500. 00 7, 500. 00
15 150821 REMOVE HEADWAL L EA 1 1, 300. 00 1, 300. 00
16 150860 REMOVE BASE AND SURFACI NG % 310 70. 00 21, 700. 00
17 152320 RESET ROADSI DE SI GN EA 1 475. 00 475. 00
18 152390 RELOCATE ROADSI DE SI GN EA 2 475. 00 950. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 65 200. 00 13, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 90, 000. 00 90, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 54, 200 19. 65 1, 065, 030. 00
22 035892 LEAD COVPLI ANCE PLAN AND DUST CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1, 050 50. 00 52, 500. 00
24 (S) 202007 DUFF HA 4.2 55, 000. 00 231, 000. 00
25 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 17 820. 00 13, 940. 00
26 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 3,780 1.00 3, 780. 00
27 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 33 240. 00 7,920. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 360 64. 00 23, 040. 00
29 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 1, 260 2.00 2,520.00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 630 3. 00 1, 890. 00
31 260201 CLASS 2 AGCGREGATE BASE VB 6, 000 115. 00 690, 000. 00
32 390152 ASPHALT CONCRETE TONN 12, 400 110. 00 1, 364, 000. 00
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 270 25. 00 6, 750. 00
34 397001 ASPHALTI C EMJULSI ON ( PAI NT Bl NDER) TONN 30 400. 00 12, 000. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.2 5, 700. 00 23, 940. 00
36 566011 ROADSI DE SI GN - ONE POST EA 12 450. 00 5, 400. 00
37 664015 450 MM CORRUGATED STEEL PI PE M 76 925. 00 70, 300. 00

(2.01 MM THI CK)



10- 406404 Bl D245

10- AVA- 88- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 27/ 05 09/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 664020 600 MM CORRUGATED STEEL Pl PE M 75 950. 00 71, 250. 00
(2.01 MM THI CK)

39 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 56 725. 00 40, 600. 00
(2.01 MM THI CK)

40 692385 450 MM ANCHOR ASSEMBLY EA 1 1, 600. 00 1, 600. 00

41 700661 900 MM CORRUGATED STEEL Pl PE | NLET M 8 1, 700. 00 13, 600. 00
(4.27 MM THI CK)

42 705044 450 MM STEEL FLARED END SECTI ON EA 4 500. 00 2, 000. 00

43 705045 600 MM STEEL FLARED END SECTI ON EA 1 550. 00 550. 00

44 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 28 500. 00 14, 000. 00

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 86 10. 00 860. 00

46 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 314 6. 00 1, 884. 00

47 820115 SNOW POLE MARKER EA 59 75. 00 4, 425.00

48 035893 GUARD RAI LI NG DELI NEATOR ( TYPE F) EA 9 20. 00 180. 00

49 820134 OBJECT MARKER (TYPE P) EA 1 75. 00 75. 00

50 820151 OBJECT MARKER (TYPE L-1) EA 6 40. 00 240. 00

51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 270 78. 00 21, 060. 00

52 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 000. 00 4, 000. 00

53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,570 1.25 5,712. 50
( SPRAYABLE)

54 (S) 840572 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,290 9. 00 20, 610. 00
( RECESSED)

55 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 660 5. 00 8, 300. 00
( RECESSED, BROKEN 10.98 M- 3.66 M

56 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 24 35. 00 840. 00

57 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

58 180101 BI NDER (DUST PALLI ATl VE) TONN 1 1, 000. 00 1, 000. 00

59 999990 MOBI LI ZATI ON LS LUMP SUM 320, 000. 00 320, 000. 00

TOTAL 5, 031, 736. 50



10- 406404 Bl D245

10- AVA- 88- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 27/ 05 09/ 28/ 05
| TEM SECOND
Bl D AMOUNT

1 50. 00 3500. 00

2 2,625.00 2625. 00

3 22, 000. 00 22000. 00

4 20. 00 66000. 00

5 2, 000. 00 2000. 00

6 6, 000. 00 6000. 00

7 760, 000. 00 760000. 00

8 24,000. 00 24000. 00

9 6, 000. 00 12000. 00
10 .00 0. 00
11 32.00 9280. 00
12 200. 00 600. 00
13 700. 00 4200. 00
14 2,000. 00 10000. 00
15 1, 500. 00 1500. 00
16 60. 00 18600. 00
17 200. 00 200. 00
18 200. 00 400. 00
19 134. 00 8710. 00
20 90, 000. 00 90000. 00
21 26. 00 1409200. 00
22 2,750. 00 2750. 00
23 50. 00 52500. 00
24 65, 000. 00 273000. 00
25 425. 00 7225. 00
26 1.15 4347. 00
27 500. 00 16500. 00
28 125. 00 45000. 00
29 .90 1134. 00
30 3.35 2110. 50
31 115. 00 690000. 00
32 110. 00 1364000. 00
33 25. 00 6750. 00
34 400. 00 12000. 00
35 7, 000. 00 29400. 00
36 300. 00 3600. 00
37 1,100. 00 83600. 00
38 1, 100. 00 82500. 00
39 900. 00 50400. 00




10- 406404 Bl D245

10- AVA- 88- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 27/ 05 09/ 28/ 05
| TEM SECOND
Bl D AMOUNT
40 1, 900. 00 1900. 00
41 2, 000. 00 16000. 00
42 600. 00 2400. 00
43 600. 00 600. 00
44 500. 00 14000. 00
45 10. 00 860. 00
46 10. 00 3140. 00
47 100. 00 5900. 00
48 75. 00 675. 00
49 75. 00 75. 00
50 75. 00 450. 00
51 90. 00 24300. 00
52 3, 000. 00 6000. 00
53 1.50 6855. 00
54 11.00 25190. 00
55 6. 00 9960. 00
56 42.00 1008. 00
57 .00 0. 00
58 750. 00 750. 00
59 300, 000. 00 300000. 00

TOT 5, 597, 694. 50



